STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPGOSALS | SSUED 21

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 13/ 04
07-226204
07-LA-5-0.0/11.5

DI SADVANTAGED BUSI NESS ENTERPRI SE -
19, 516, 000

FUND TOTAL HA22

ENG NEERS EST

RAS

Bl D TOTAL

19, 223, 052. 60
420 DAYS X 19300

27,329, 052. 60
20, 237, 407. 00
424 DAYS X 19300

28, 420, 607. 00
19, 421, 679. 00
520 DAYS X 19300

29, 457, 679. 00
18, 286, 379. 00
600 DAYS X 19300

29, 866, 379. 00
23, 092, 305. 00
552 DAYS X 19300

33, 745, 905. 00

Bl D

IN LOS ANGELES COUNTY I N LA M RADA,

SUMMARY

SANTA FE SPRI NGS, NORWALK, PI CO
RI VERA, MONTEBELLO AND CI TY OF
COVMMERCE AT VARI QUS LOCATI ONS

REPLACE EXI STI NG CONCRETE PAVEMENT

17,270, 000. 00

Bl DDER | D

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 1, 953, 052. 60

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 18/ 04
CONTRACT CODE 'C '
25 CONTRACT | TEMS

FEDERAL AID ACI M 005-2(912)E

420

PERCENT OVER EST 11.31

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ALL AMERI CAN ASPHALT

P O BOX 2229

CORONA CA 92878-2229

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

CHUMO CONSTRUCTI ON | NC
14425 JOANBRI DGE STREET
BALDW N PARK CA 91706- 1747
GRI FFI TH COVPANY

P O BOX 2150

SANTA FE SPRINGS CA 90670

FAX

FAX

FAX

FAX

FAX

909 736- 7600
00267073
909 739-4671

707 746-8028
00526319
707 746-0936

909 350- 3535
00247770
909 350-6820

626 960- 9502
00387331
626 960- 3887

562 929-1128
00000088
562 864-8970



07-226204
07-LA-5-0
05/ 13/ 04

.0

6 A
B)

A+B)

169, 877, 000. 00
990 DAYS X 19300

188, 984, 000. 00

3

KIEWT PACI FI C CO
P O BOX 1769
VANCOUVER WA 98668

Bl D245
PAGE 2
05/ 18/ 04

360 693-1478
00433176
FAX 360 693-5582



07-226204 Bl D245

07-LA-5-0.0 PAGE 3
05/ 13/ 04 05/ 18/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALERT BARRI CADE | NC TRAFFI C CONTROL ( PORTI ON)

SAN JACI NTO CA

GLOBAL ROAD SEALI NG I NC LOOPS AND CRACK SEALI NG

WESTM NSTER CA

PENHALL COVPANY SAW REMOVE AND GRI ND PORTLAND CEMENT CONCRETE PAVEMENT
ANAHEI M CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA

SUDHAKAR COVPANY | NC STRI PI NG AND MARKI NG

RI ALTO CA



07-226204
07-LA-5-0.0
05/ 13/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

05/ 18/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CALMEX ENG NEERI NG
Rl VERSI DE CA

GLOBAL ROAD SEALI NG
WESTM NSTER CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

DEMOLI TI ON ( PORTI ON)

COLD PLANE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
Rl VERSI DE CA

GLOBAL ROAD SEALI NG
VEESTM NSTER CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

ASPHALT PAVI NG ( PORTI ON)

CRACK SEALI NG ( PORTI ON)

COLD PLANI NG ( PORTI ON)

DEMOLI TI ON AND GRI NDI NG CONCRETE ( PORTI ON)

STRI PI NG ( PORTI ON)



07-226204 Bl D245
07-LA-5-0.0 PAGE 5
05/ 13/ 04 05/ 18/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TRAFFI C LOOPS CRACKFI LLI NG ELECTRI CAL AND TRAFFI C CONTROL ( PORTI ON)
ANAHEI M CA
TW NI NG TESTI NG ( PORTI ON)
LONG BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ROAD SEALI NG CRACK SEALI NG

VEESTM NSTER CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
CRANGE CA

TRAFFI C LOCPS CRACKFI LLI NG I NC
ANAHEI M CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

COLD PLANE

ROMOVALS AND GRI NDI NG

ASPHALT

ELECTRI CAL

STRI PI NG



07-226204 Bl D245

07-LA-5-0.0 PAGE 6

05/ 13/ 04 05/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALL AVERI CAN ASPHALT COLD PLANE
CORONA CA
AMERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS AND MESSACGE BOARDS
ANAHEI M CA
G AND F SAVWCUTTI NG GREEN SAW NG
SANTA ANA CA
GLOBAL ROAD SEALI NG ELECTRI CAL AND CRACK FI LLI NG
WESTM NSTER CA
PENHALL COVPANY GRI NDI NG
ANAHEI M CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

TOVEY TRAFFI C CONTROL
SANTA FE SPRI NGS CA

TW NNI NG LABS QUALI TY CONTROL
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ROAD SEALI NG I NC CRACK SEALI NG
VEESTM NSTER CA
PAVEMENT RECYCLI NG SYSTEMS | NC PLANE ASPHALT CONCRETE
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



07-226204
07-LA-5-0.0
05/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

Bl D245
PAGE 7
05/ 18/ 04

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PENHALL COVPANY
1801 PENHALL WAY
ANAHEI M CA 92803

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

SULLY M LLER CONTRACTI NG COVPANY
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

GRI NDI NG AND DEMOLI TI ON PORTLAND CEMENT CONCRETE PAVEMENT

STRI PI NG AND MARKI NG

ASPHALT PAVI NG

ELECTRI CAL



07-226204 Bl D245

07-LA-5-0.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 13/ 04 05/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 600. 00* 2, 600. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 290, 000. 00* 290, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 900. 00* 1, 900. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 42, 000. 00* 42, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 000. 00* 18, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 493, 000. 00* 1, 493, 000. 00
7 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,100 2.23 9, 143. 00
(30 MM NAXI MUM)
8 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 275, 000 2.23 613, 250. 00
(45 MM MAXI MUM)
9 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7, 600 2.23 16, 948. 00
(75 MM MAXI MUM)
10 374206 SEAL RANDOM CRACKS LNKM 42 1, 260. 00 52, 920. 00
11 390160 ASPHALT CONCRETE ( TYPE B) TONN 2, 300 58. 40 134, 320. 00
12 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 31, 300 68. 00 2,128, 400. 00
13 401108 REPLACE CONCRETE PAVENMENT VB 12, 530 925. 00 11, 590, 250. 00
(RAPI D STRENGTH CONCRETE)
14 (S) 420201 GRI ND EXI STI NG CONCRETE MR 367, 000 5.78 2,121, 260. 00
PAVENENT
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 650 31. 50 20, 475. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 87, 400 .74 64, 676. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 850 1.58 6, 083. 00
18 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,420 1.58 3, 823. 60
(BROKEN 3.66 M- 0.92 M
19 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 88, 200 . 68 59, 976. 00
(BROKEN 10.98 M- 3.66 M
20 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,100 1.05 2, 205. 00
(BROKEN 5.18 M- 2.14 M
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 28, 300 1.21 34, 243. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13, 100 2.80 36, 680. 00
23 (S) 032285 | NDUCTI VE LOOP DETECTOR ( REPLACENENT) EA 300 745. 00 223, 500. 00
24 (S) 032286 MODI FY AUTOMATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 20, 400. 00* 20, 400. 00
STATI ON
25 999990 MOBI LI ZATI ON LS LUMP SUM 237, 000. 00* 237, 000. 00
A) 19, 223, 052. 60

B) 42 DAYS X 19300

A+B) 27,329, 052. 60



| TEM
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07- 226204
07-LA-5-0.0 SUMMARY
05/ 13/ 04

SECOND THI
Bl D AMOUNT Bl D
18, 000. 00* 18000. 00 12, 000.
1, 325, 000. 00*  1325000. 00 1, 300, 000.
1, 500. 00* 1500. 00 2, 500.
7,500. 00* 7500. 00 80, 000.
10, 000. 00* 10000. 00 22, 000.
1, 270, 000. 00*  1270000. 00 650, 000.
2.25 9225. 00 2.
2.50 687500. 00 2.
3.50 26600. 00 3.
2,200. 00 92400. 00 2, 300.
60. 00 138000. 00 62.
85.00  2660500. 00 82.
777.00  9735810. 00 755.
4.90  1798300. 00 5.
35. 00 22750. 00 35.
.75 65550. 00
2.10 8085. 00 2.
2.10 5082. 00 2.
.55 48510. 00
.55 1155. 00
1.50 42450. 00 1.
2.90 37990. 00 2.
725. 00 217500. 00 510.
8, 000. 00* 8000. 00 25, 000.
2,000, 000. 00*  2000000. 00 1, 900, 000.
A) 20, 237, 407. 00 A)
B) 424 DAYS X 19300 B)
A+B) 28, 420, 607. 00 A+B)

OF

00

.65

20
20

.50
.50

35
80
00
00*
00*

19, 421, 679. 00
520 DAYS X 19300

REMA/

12000.
1300000.
2500.
80000.
22000.
650000.
9430.
673750.
25460.
96600.
142600.
2582250.
9460150.
2073550.
22750.
56810.
8470.
5324.
44100.
1050.
38205.
36680.
153000.
25000.
1900000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5, 000. 00* 5000

800, 000. 00* 800000

2,500. 00* 2500

25, 000. 00* 25000.

11, 000. 00* 11000.

1, 278, 600. 00* 1278600.

2.50 10250.

2.35 646250.

3.30 25080.

1, 940. 00 81480.

65. 00 149500.

74. 80 2341240.

700. 00 8771000.

5.50 2018500.

32.00 20800.

. 87 76038.

2.10 8085.

2.10 5082.

. 68 59976.

.68 1428.

1.20 33960.

3.10 40610.

500. 00 150000.

25, 000. 00* 25000.

1, 700, 000. 00* 1700000.

A) 18, 286, 379. 00
B) 600 DAYS X 19300

A+B) 29, 866, 379. 00

Bl D245

PAGE 9
05/ 18/ 04
FI FTH
Bl D AMOUNT
180, 000. 00* 180000.
25, 000. 00* 25000.
5, 000. 00* 5000.
65, 000. 00* 65000.
50, 000. 00* 50000.
2, 300, 000. 00* 2300000.
2.43 9963.
2.43 668250.
2.43 18468.
2,400. 00 100800.
55. 00 126500.
66. 00 2065800.
850. 00 10650500.
6. 25 2293750.
36. 00 23400.
.70 61180.
2.20 8470.
2.20 5324.
.50 44100.
.50 1050.
1.50 42450.
3. 00 39300.
720. 00 216000.
10, 000. 00~ 10000.
4,082, 000. 00* 4082000.
A) 23, 092, 305. 00
B) 552 DAYS X 19300
A+B) 33, 745, 905. 00



07-226204 Bl D245

07-LA-5-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 13/ 04 05/ 18/ 04
| TEM SI XTH
Bl D AMOUNT
1 12, 000. 00* 12000. 00
2 5, 256, 000. 00* 5256000. 00
3 10, 000. 00* 10000. 00
4 50, 000. 00* 50000. 00
5 100, 000. 00* 100000. 00
6 4,000, 000. 00* 4000000. 00
7 2.20 9020. 00
8 2.30 632500. 00
9 3.25 24700. 00
10 1, 320. 00 55440. 00
11 59. 00 135700. 00
12 80. 00 2504000. 00
13 12,070.00 151237100.00
14 5.50 2018500. 00
15 33. 00 21450. 00
16 .60 52440. 00
17 2.00 7700. 00
18 2.00 4840. 00
19 .45 39690. 00
20 .45 945. 00
21 1.30 36790. 00
22 2.70 35370. 00
23 750. 00 225000. 00
24 19, 405. 00* 19405. 00
25 3, 388, 410. 00* 3388410. 00
TOT A 169, 877, 000. 00

B) 990 DAYS X 19300

A+B) 188, 984, 000. 00



